



BRACKETT KRENNERICH ARCHITECTS
 100 E. Huntington Ave, Ste D, Jonesboro, Arkansas 72401
 Phone: 870-932-0571 | Fax: 870-932-0975

Not Verified

Date: March 20, 2019 @ 2:00 pm

Project: Jonesboro Shooting Sports Complex

Phase 1B Shooting Complex Site Package

Jonesboro, Arkansas

Contractor Name	Contractor's License	Bid Security	Addenda Received	Completion Time	Unit Cost Undercut	Base Bid
Asphalt Producers Inc 1721 Dan Ave Jonesboro, AR 72401	0195690419	5 %	1. <input checked="" type="checkbox"/> 2. <input checked="" type="checkbox"/>	October 1, 2019	\$ 450 cu/yd	\$ 3,179,902.19
Atlas Asphalt PO Drawer 2236 Batesville, AR 72503		%	1. <input type="checkbox"/> 2. <input type="checkbox"/>	October 1, 2019	\$ cu/yd	\$
Bailey Contractors Inc 2307 Congress Cove Jonesboro, AR 72401		%	1. <input type="checkbox"/> 2. <input type="checkbox"/>	October 1, 2019	\$ cu/yd	\$
Construction Network Inc. 6009 Dakton Farmer Dr Jonesboro, AR 72404	0038150719	5 %	1. <input checked="" type="checkbox"/> 2. <input checked="" type="checkbox"/>	October 1, 2019	\$ 22 cu/yd	\$ 1,978,060.00
David Cline Construction 2777 Hwy 349 Jonesboro, AR 72404		%	1. <input type="checkbox"/> 2. <input type="checkbox"/>	October 1, 2019	\$ cu/yd	\$

STATEMENT OF ASSURANCE & COMPLIANCE # DEPARTMENT



BRACKETT KRENNERICH | ARCHITECTS
 100 E. Huntington Ave, Ste D, Jonesboro, Arkansas 72401
 Phone: 870-932-0571 | Fax: 870-932-0975

Date: **March 20, 2019 @ 2:00 pm**

Project: **Jonesboro Shooting Sports Complex**

Phase 1B Shooting Complex Site Package
Jonesboro, Arkansas

Contractor Name	Contractor's License	Bid Security	Addenda Received	Completion Time	Unit Cost Undercut	Base Bid
Dumey Contracting, Inc PO Box 558 Benton, MO 63736		%	1. _____ 2. _____	October 1, 2019	\$ _____ cu/yd	\$ _____
Gillis Inc 1335 E Parker Rd Jonesboro, AR 72404	0071450519	5 %	1. <u>X</u> 2. _____	October 1, 2019	\$ <u>20.00</u> cu/yd	\$ <u>1,950,030.00</u>
Meadows Construction 110 S Gee St Jonesboro, AR 72401	0233 000 319	5 %	1. <u>X</u> 2. <u>X</u>	October 1, 2019	\$ <u>18.50</u> cu/yd	\$ <u>2,851,000.00</u>
Patriarch Contracting 3592 Highway 367 South Searcy, AR 72143		%	1. _____ 2. _____	October 1, 2019	\$ _____ cu/yd	\$ _____
Pioneer Civil Construction LLC 120 Hwy 133 Spur Crossett, AR 71635	0156 310419	5 %	1. <u>X</u> 2. <u>X</u>	October 1, 2019	\$ <u>25.00</u> cu/yd	\$ <u>2,350,000.00</u>

← STATEMENT OF ASSURANCE & COMPLIANCE & DEBARMENT



BRACKETT KRENNERICH ARCHITECTS
 100 E. Huntington Ave. Ste D, Jonesboro, Arkansas 72401
 Phone: 870-932-0571 | Fax: 870-932-0975

Date: March 20, 2019 @ 2:00 pm

Project: Jonesboro Shooting Sports Complex

Phase 1B Shooting Complex Site Package
 Jonesboro, Arkansas

Contractor Name	Contractor's License	Bid Security	Addenda Received	Completion Time	Unit Cost Undercut	Base Bid
Shannon Kee Construction, LL PO Box 27 Jonesboro, AR 72403		%	1. _____ 2. _____	October 1, 2019	\$ _____ cu/yd	\$ _____
Sugg Construction Inc 3505 Woodsprings Road Jonesboro, AR 72403	0218510120	5 %	1. X 2. X	October 1, 2019	\$ 10.00 cu/yd	\$ 1,640,915.44
Tate General Contractors 115 Woody Lane Jonesboro, AR 72401		%	1. _____ 2. _____	October 1, 2019	\$ _____ cu/yd	\$ _____
Wood and Associates Carlos Wood 148 CR 375 Bono, AR 72416		%	1. _____ 2. _____	October 1, 2019	\$ _____ cu/yd	\$ _____
		%	1. _____ 2. _____	October 1, 2019	\$ _____ cu/yd	\$ _____

← STATEMENT OF ASSURANCE & COMPLIANCE & DEBARMENT.



BRACKETT KRENNERICH | ARCHITECTS
 100 E. Huntington Ave, Ste D, Jonesboro, Arkansas 72401
 Phone: 870-932-0571 | Fax: 870-932-0975

Date: March 20, 2019 @ 2:00 pm

Project: Jonesboro Shooting Sports Complex

Phase 1B Shooting Complex Site Package

Jonesboro, Arkansas

Contractor Name	Contractor's License	Bid Security	Addenda Received	Completion Time	Unit Cost Undercut	Base Bid
		%	1. _____ 2. _____	October 1, 2019	\$ _____ cu/yd	\$ _____
		%	1. _____ 2. _____	October 1, 2019	\$ _____ cu/yd	\$ _____
		%	1. _____ 2. _____	October 1, 2019	\$ _____ cu/yd	\$ _____

 Kyle Cook, AIA