

Date: Wednesday, August 16, 2023
Project: Turf Renovation at Joe Mack Campbell Park
 City of Jonesboro
 Jonesboro, Arkansas

Contractor Name	Bid Security	Add Rc'vd	Base Bid	Deductive Alternates	Completion Time	Subcontractors
Act Global Americas, Inc. 4201 W. Parmer Ln. Austin, TX 78727 Lic: 0395760424	5% ✓	1. ✓	\$ 2,559,285 ⁰⁰	1 \$ 147,582 ⁰⁰	110 Days	Mechanical: Lic:
				2 \$ 28,397 ⁰⁰		Plumbing: Lic:
				SOIL 17.82 CY		Electrical: Lic: Roofing & Sheet Metal: Lic:
Geosurfaces, Inc. 7080 St. Gabriel Ave., #A St. Gabriel, LA 70776 Lic: 0383350624	5%	1. _____	\$	1 \$	110 Days	Mechanical: Lic:
				2 \$		Plumbing: Lic:
						Electrical: Lic: Roofing & Sheet Metal: Lic:
Hellas Construction 12000 W. Parmer Ln. Austin, TX 78613 Lic: 0153840624	5% ✓	1. ✓	\$ 3,167,695 ⁰⁰	1 \$ 211,953 ⁰⁰	110 Days	Mechanical: Lic:
				2 \$ 17,236 ⁰⁰		Plumbing: Lic:
				SOIL 33.08 CY		Electrical: Lic: Roofing & Sheet Metal: Lic:
Meadows Construction PO Box 16540 Jonesboro, AR 72403 Lic: 0233000324	5% ✓	1. ✓	\$ 2,357,500 ⁰⁰	1 \$ 157,000 ⁰⁰	110 Days	Mechanical: Lic:
				2 \$ 6,600 ⁰⁰		Plumbing: Lic:
				SOIL 31.00 CY		Electrical: Lic: Roofing & Sheet Metal: Lic:
Nationwide Turf 3157 State Road V Valles Mines, MO 63087 Lic: 0382780524	5% ✓	1. ✓	\$ 2,635,900 ⁰⁰	1 \$ 219,000 ⁰⁰	110 Days	Mechanical: Lic:
				2 \$ 32,100 ⁰⁰		Plumbing: Lic:
				SOIL 16.50 CY		Electrical: Owens Electric LLC Lic: 0428050324 Roofing & Sheet Metal: Lic:

Bid Opening

BID TAB

Date: Wednesday, August 16, 2023
Project: Turf Renovation at Joe Mack Campbell Park
 City of Jonesboro
 Jonesboro, Arkansas

Contractor Name	Bid Security	Add Rc'vd	Base Bid	Deductive Alternates	Completion Time	Subcontractors
	5%	1. _____	\$	1 \$	110 Days	Mechanical: _____ Lic: _____
						Plumbing: _____ Lic: _____
				2 \$		Electrical: _____ Lic: _____
						Roofing & Sheet Metal: _____ Lic: _____
Lic: _____						
	5%	1. _____	\$	1 \$	110 Days	Mechanical: _____ Lic: _____
						Plumbing: _____ Lic: _____
				2 \$		Electrical: _____ Lic: _____
						Roofing & Sheet Metal: _____ Lic: _____
Lic: _____						
	5%	1. _____	\$	1 \$	110 Days	Mechanical: _____ Lic: _____
						Plumbing: _____ Lic: _____
				2 \$		Electrical: _____ Lic: _____
						Roofing & Sheet Metal: _____ Lic: _____
Lic: _____						
	5%	1. _____	\$	1 \$	110 Days	Mechanical: _____ Lic: _____
						Plumbing: _____ Lic: _____
				2 \$		Electrical: _____ Lic: _____
						Roofing & Sheet Metal: _____ Lic: _____
Lic: _____						